

ADDENDUM


ADDENDUM NO: 2

PROJECT: Security Improvements and Front Office Renovation

PROJECT NO: 2024128

DATE: 04/01/2025

BY: Nick Staab



This Addendum is issued in accordance with the provisions of "The General Conditions of the Contract for Construction," Article 1, "Contract Documents" and becomes a part of the Contract Documents as provided therein. This Addendum includes:

Addendum Pages: ADD1-2 thru ADD2-2
Attachments: Revised Sheets: N/A
Specifications: N/A
Other: N/A

PART 1 - BIDDING AND CONTRACT REQUIREMENTS

1.01 NOT USED

PART 2 - SPECIFICATIONS

2.01 NOT USED

PART 3 - DRAWINGS

3.01 NOT USED

PART 4 - OTHER ITEMS

4.01 NOT USED

PART 5 - QUESTION AND ANSWER

5.01 A clarification for the glass types for Doors 3N-D, 3N-E, and 3N-F.

- A. Response: In Addendum #1 a new Frame elevation was added in response to a question regarding glass type for the vestibule doors being glass type A. The frame elevation that was issued in Addendum #1 corrected the glass type to be **glass type B**. However, it was not adjusted in the door schedule. Please adjust **Doors 3N-D, 3N-E, and 3N-F** to have **glass type B** for both the door schedule and the associated frame elevation.

5.02 A concern was raised that the security and fire alarm are proprietary systems and questioned on the ability to work on them.

- A. Response: The existing fire alarm system is Simplex/JCI which is proprietary, and the existing security manufacturer is Avigilon.

5.03 A substitution request for YKK AP America, Inc. to be an approved manufacturer for 08 41 13 Aluminum-Framed Entrances and Storefronts has been submitted.

A. Response: The substitution request to add YKK AP America, Inc has been approved.

END OF ADDENDUM